
A/A PERSONAL DAYS COST/DAY

1 1 0,5 5400,00

2 2 3 5400,00

3 2 3 5400,00

4 1 2 5400,00

5 2 9 5400,00

6 1 1 18000,00

7 2 0,5 5400,00

8 1 1 8000,00

TOTAL: 

EXKL.MOM

Conduct:

Datum:

Project:

Task:

TRASPORTATION

LOADING

MATERIAL AND 

MASCHINES

DESCRIPTION

DOCUMENTETION

SECURE SURFACE

CUTTING CANALS

PREPARE RECEIVING 

BORDS 

CUTTING LIME PLATES 

AND NAILS.SECURING 

AND SLOWLY APPLY 

ON  WALL PARTS ON 

THE RECEIVING BORDS

 HALMSTAD KOMMUN              

Erik Nilsson Relief

206900,00

5400,00

8000,00

COST

2700,00

32400,00

32400,00

10800,00

97200,00

18000,00

Anagnostis Bounis

2023-03-28

Calculation of removing and 

transorting to our workshop and 

transporting back and replacing 

it. 2 Items.

A) REMOVING AND TRANSPORTING TO OUR WORKSHOP



A/A PERSONAL DAYS COST/DAY

1 2 0,5 5400,00

2 1 1 18000,00

3 2 4 5400,00

4 2 8 5400,00

5 2 4 5400,00

8 1 1 8000,00

16

TOTAL: 

EXKL.MOM
204200,00

B) TRANSPORTATION FROM OUR WORKSHOP AND REPLACING TO WALL
THIS CALCULATION IS FOR SIMPLE FACTS( EASY APPROCHE WALL AND STABLE BRICKWALL).

At the prises above is not included the konservation of the items.

MATERIAL AND 

MASCHINES 8000,00

CUTTING  ALL THE SIZE 

NEEDED TO PLACE 

BACK 43200,00

BUILDING BACK IN THE 

WALL 86400,00

FILING OF EDGES AND 

GAPS BEETWEEN 

RELIEF AND WALL. 

KONSERVATION AFTER.

43200,00

DESCRIPTION COST
PACKING AFTER 

KONSERVATION 5400,00

TRANSPORTATION 18000,00


